



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

June 5, 2009

**Addendum No. 1**

RE: Contract ID: C202084

WBS# 35015.3.ST1

F.A. # STM-0421(47)

**Watauga County (U-4020)**

US-421 (King Street) From US-321 (Hardin Street) To East  
Of NC-194 (Jefferson Road) In Boone

**June 16, 2009 Letting**

To Whom It May Concern:

Reference is made to proposal and the Wall plans recently furnished to you on this project.

The following revision has been made to the proposal:

On Page No. 7 the project special provision entitled "Delay In Right Of Entry" has been revised. Please void Page No. 7 in your proposal and staple the revised Page No. 7 thereto.

The following revision has been made to the Wall plans:

On Sheet Nos. W-11, W-12 and W-13, the units for the quantity of Timber Lagging has been corrected in the Estimated Quantities chart from "Square Yards" to "Square Feet". The quantities were computed in square feet and are correct. Please void Sheet Nos. W-11, W-12 and W-13 in your plans and staple the revised Sheet Nos. W-11, W-12 and W-13 thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE  
Contract Officer

RAG/jag  
Attachments

MAILING ADDRESS:  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128  
FAX: 919-250-4119  
WEBSITE: [WWW.NCDOT.ORG](http://WWW.NCDOT.ORG)

LOCATION:  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC

cc: Mr. J.G Nance, PE  
Mr. Ron Hancock, PE  
Mr. M. A. Pettyjohn, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J.V. Barbour, PE  
Mr. Njorge W. Wainaina, PE  
Project File (2)

Mr. G. R. Perfetti, PE  
Mr. R. E. Davenport, Jr., PE  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Marsha Sample  
Ms. Norma Smith  
Ms. Lori Strickland

**DELAY IN RIGHT OF ENTRY:**

(7-1-95)

SP1 G22 B

The Contractor will not be allowed right of entry to the following parcels prior to the listed dates unless otherwise permitted by the Engineer.

<b><u>Parcel No.</u></b>	<b><u>Property Owner</u></b>	<b><u>Date</u></b>
010	Daniel Boone Inn of Boone, NC	July 13, 2009
018	Jeffrey R. Sutton	July 1, 2009
023	James B. Graham	July 1, 2009
025	Reno Management, LLC	August 17, 2009
028	Trailway Laundry, Inc.	July 19, 2009
035	Rebecca Younce	August 16, 2009
062	(Charlie Wallace) MRH Limited Partnership	August 31, 2009
066	Larry K. Norris, et al	June 22, 2009
101	Boone Station PTNR LLC	June 15, 2009

**MAJOR CONTRACT ITEMS:**

(2-19-02)

SP1 G28

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the *2006 Standard Specifications*):

<b><u>Line #</u></b>	<b><u>Description</u></b>
32	Asphalt Concrete Base Course, Type B25.0C
34	Asphalt Concrete Intermediate Course, Type I19.0C

**SPECIALTY ITEMS:**

(7-1-95)

SP1 G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the *2006 Standard Specifications*).

<b><u>Line #</u></b>	<b><u>Description</u></b>
68 thru 75	Guardrail
76 thru 81, 254	Fencing
85 thru 102	Signing
124 thru 128	Long-Life Pavement Markings
133 thru 134	Permanent Pavement Markers
135 thru 166	Utility Construction
167 thru 194	Erosion Control
195 thru 201	Planting
204 thru 234	Signals