



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

April 13, 2010

**Addendum No. 1**

RE: Contract ID: C202574

WBS# 45366.3.1

F.A. # IMS-040-1(217)0

**Haywood County (I-5300)**

Slope Stabilization on I-40 Sites 1, 2, 2A, 3, 5 and 6.

**April 19, 2010 Letting**

To Whom It May Concern:

Reference is made to the sketch maps and proposal recently furnished to you on this project.

The following revisions have been made to the sketch maps:

Sheet No. 1 has been revised to change the quantities for Site 6 in the Summary of Quantities table. Also, Sheet 1 of 2 for Site 6 has been revised to reflect the quantity changes.

New Sheet No. TCP-1 has been added.

The following revisions have been made to the proposal:

On Page No. 4 the Project Special Provision entitled "Subletting of Contract" has been added.

On Page No. 18 the Project Special Provision entitled "Licensing Requirement Not Applicable" has been added.

New Page No. 20-B has been added to include the Project Special Provision entitled "Remove and Replace Portable Concrete Barrier (Department Furnished)".

On Page No. 24 the Project Special Provision entitled "Temporary Rockfall Control Fence" has been revised to change the requirements for designing, preparing plans and submitting for review.

On Page Nos. 31 and 32 the Project Special Provision entitled "Tensioned Rock Bolts" has been revised to remove the "Construction Records" requirements.

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128  
FAX: 919-250-4119  
WEBSITE: [www.NCDOT.ORG](http://www.NCDOT.ORG)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC

On Page Nos. 36 and 37 the Project Special Provision entitled “Untensioned Rock Anchors and Wire Mesh Rope” has been revised to remove the “Construction Records” requirements.

On Page Nos. 38 thru 41 some minor changes were made to the Project Special Provisions entitled “Traffic Control” to correspond to the new Traffic Control plan sheet.

On Page Nos. 1 and 2 of the item sheets by copy of this addendum the following pay item quantities are hereby revised or added:


<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
4-0000930000-E-SP	Untensioned Rock Anchors	1,460 LF	1,520 LF
6-0000960000-E-SP	Wire Mesh Drape	10,100 SY	10,200 SY
7-4400000000-E-1110	Work Zone Signs (Stationary)	471 SF	192 SF
8-4405000000-E-1110	Work Zone Signs (Portable)	439 SF	243 SF
9-4415000000-N-1115	Flashing Arrow Panels, Type C	5 EA	3 EA
10-4420000000-N-1120	Changeable Message Sign	3 EA	2 EA
11-4430000000-N-1130	Drums	100 EA	270 EA
13-4470000000-N-1160	Reset Temporary Crash Cushions	4 EA	2 EA
14-4480000000-N-1165	TMIA	2 EA	1 EA
15-4500000000-E-1170	Reset Portable Concrete Barrier	4,000 LF	2,000 LF
17-4775000000-E-1205	Cold Applied Plastic Pvmt. Marking Lines, Type IV (6”)	6,510 LF	6,300 LF
18-1220000000-E-545	Incidental Stone Base	<b>NEW ITEM</b>	500 TON
19-4590000000-E-SP	Remove and Replace Portable Concrete Barrier (Department Furnished)	<b>NEW ITEM</b>	200 LF

The Contractor’s bid must be based on these revised pay items. The contract will be prepared accordingly.

In view of these revisions we are sending a new proposal form dated (Revised 4-13-10) and new sketch maps. Please discard the proposal form previously furnished to you and replace with the revised proposal form. If electing to submit a paper bid it must be made by properly completing and returning the revised proposal form.

The Expedite File has been updated to reflect these revisions. For electronic bid submission please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

cc: Mr. J.G Nance, PE  
Mr. Ron Hancock, PE  
Mr. J. B. Setzer, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J.V. Barbour, PE  
Mr. Jay Bennett, PE  
Project File (2)

Ms. Njorge Wainaina, PE  
Mr. R. E. Davenport, Jr., PE  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Norma Smith  
Ms. Jaci Kincaid  
Ms. Lori Strickland  
Ms. Penny Higgins