STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR.

GOVERNOR SECRETARY

September 2, 2010

Addendum No. 1

RE: Contract ID C202612

WBS # 5CR.20921.28

Wake County

11 Sections of Secondary Roads

September 7, 2010 Special Letting (Advertisement extended from August 17, 2010
Letting)

To Whom It May Concern:

This project was originally scheduled for an August 17, 2010 bid opening. It was decided

to extend the advertisement, make some changes and open bids on Tuesday, September 7,
2010 at 2:00 PM.

Reference is made to the proposal furnished to you on this project.
The following revisions have been made to the Proposal:

The bid opening date on the proposal cover sheet has been revised from “August 17,
2010” to “September 7, 2010”. Please void the existing cover sheet and staple the revised
cover sheet (Dated Revised 9-2-10) thereto.

On Page No. 1 the availability date within the Project Special Provisions entitled
“Contract Time and Liquidated Damages” and “Intermediate Contract Time Number 1
and Liquidated Damages” has been revised. Also on Page No. 1 the availability and
completion dates have been revised within the Project Special Provision entitled
“Intermediate Contract Time Number 2 and Liquidated Damages”. Please void Page No.
1 in your proposal and staple the revised Page No. 1 thereto.

The MBE goal and WBE goal have been re-evaluated in light of the recent changes to our
MB/WB Program and it has been determined that no change to the goals is necessary for

this project.
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Contract C202612 Wake County

The Expedite File has been updated to reflect the change of let date. Do not use the EBS
file you previously downloaded. Please download the new Expedite EBS file dated
9/02/10 associated with the September 7, 2010 letting. Bid Express will not accept your
bid unless the new EBS file is used. You will also need to download the new
“dbe_nc.bin” file for use in entering your MBE/WBE participation. This new file reflects
the changes to the NCDOT MBE/WBE Program (reference memo dated September 2,
2010 from State Contract Officer R. A. Garris, PE for further information).

Sincerely,
R. A. Garris, PE
Contract Officer
RAG/jag
Attachments
cc: Mr. Jon Nance, PE Mr. R.E. Davenport, PE
* Mr. Ron Hancock, PE - Ms. Natalie Roskam, PE
Mr. J.W. Bowman, PE : Mr. Larry Strickland
Ms. D. M. Barbour, PE Ms. Penny Higgins
Mr. Art McMillan, PE Ms. Jaci Kincaid
Mr. J. V. Barbour, PE Mr. Ronnie Higgins
Ms. Marsha Sample Ms. Lori Strickland
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PROPOSAL

Kevised 9-2-10

DATE AND TIME OF BID ! N \ T 2:00 PM

CONTRACT ID
5CR.20921.28

MILLING, RES

R

LL COMPLY WITH ALL APPLICABLE LAW.
JTES OF NORTH CAROLINA WHICH REQUIEE

vy
REQUIRED



/?e vised 9-2-/0

C202612 Wake County

1

PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-195)(Rev. 12-18-07) RG 10

The date of availability for this contract is October 4, 2010.
The completion date for this contract is August 31, 2011.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that

extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Eight Hundred Dollars ($800.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) RG 14 F

The Contractor shall complete the work required on Maps 8, 9, and 10; with the exclusion of
placement of thermoplastic pavement markings, and shall place and maintain traffic on same.

The time of availability for this intermediate contract time is October 4, 2010.
The completion time for this intermediate contract time 1s December 16, 2010.
The liquidated damages are Eight Hundred Dollars ($800.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(10-28-09) RG141]

The Contractor shall complete all work required on Map 3 and shall place and maintain traffic on
same.

The date of availability for this intermediate contract time is October 4, 2010.
The completion date for this intermediate contract time is November 22, 2010.

The liquidated damages are Eight Hundred Dollars ($800.00) per calendar day.



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR.
GOVERNOR SECRETARY
September 2, 2010
NOTICE TO: All Prequalified Contragtors
FROM: RA. Garris, PE. AL,
State Contract Officer
SUBJECT: Changes to NCDOT Minority Business Enterprise Qualifications

This letter is to advise you of changes to the North Carolina Department of Transportation’s
Minority Business and Women Business Enterprise Program (“MB/WB Program”) resulting
from legislative amendments to the general statute governing the program.

As you may be aware, the MB/WB Program was challenged as being unconstitutional. Based
upon a Disparity Study that was completed in 2004, the United States Court of Appeals for the
Fourth Circuit found there was a sufficient evidentiary basis in the 2004 study for the MB
program for businesses owned by African Americans and American Indians. However, the court
found there was not a sufficient basis in evidence for businesses owned by women, or for Asian
Americans and Hispanic Americans.

In 2009, DOT received a new disparity study conducted by Euquant, entitled “Minority Business
Opportunity: A Disparity Study of NCDOT’s State and Federal Programs.” The 2009 Study
examined whether disparity in contracting was present in DOT state-funded construction projects
and made recommendations for further improvements to the DOT’s program.

On July 8, 2010, shortly before the Fourth Circuit Court of Appeals opinion, the General
Assembly passed House Bill 1734 which included amendments to the MB/WB statute. Governor
Perdue signed the legislation into law on August 2, 2010. The amendments included four
matters that affect how the MB/WB Program will be operated. First, the bill changes the
statutory reference from the 2004 disparity study to the 2009 disparity study and directs DOT to
design the program based upon the findings of this study. Second, the agency is directed to set
aspirational goals for participation every three years (rather than every year) to make the program
consistent with the federal Disadvantaged Business Enterprise (“DBE”) program. Third, the

bill changes the definition of “Women” to formalize the treatment of firms with potential dual
certification.

Finally, the bill extends the sunset of the program until 2014.
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As a result of the changes to the statute during the 2010 session, DOT has examined the MB/WB
Program in light of the 2009 disparity study and guidance provided by the Fourth Circuit opinion
in the H.B. Rowe case. The 2009 disparity study provides an evidentiary basis for participation in
the MB/WB Program that differs from that provided in the 2004 disparity study which was
reviewed by the H.B. Rowe court. As a result of this examination, DOT has determined that
African-American owned firms, Hispanic owned firms and women owned firms will be eligible
for participation in the MB/WB Program at this time. These changes will be effective
immediately, and the Transportation Directory has been updated to reflect the noted changes.
Please note that these changes are directed solely to the MB/WB Program for state-funded
projects. Unless DOT is directed otherwise by the Federal Highway Administration, the
agency’s operation of the federal DBE Program for federally-funded projects will not change.

Should you have any questions, please feel free to contact Mr. Michael McKoy or Ms. Terry
Canales, P.E., of the Contractual Services Unit at 919-733-7174.



