



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

September 9, 2013

Addendum No. 1

RE: Contract ID C203427

WBS # 34416.3.S1, 34416.3.S2

State Funded

Sampson County (R-2303 C&D) (Combined Proposal #3)

NC-24 From SR-1404 (Dowdy Road) To US-421/701 and

SR-1296 (Sunset Avenue)

September 17, 2013 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal form:

The first page of the Table of Contents has been revised to reflect the below noted provision being added. Please void the first page of the Table of Contents in your proposal and staple the revised page thereto.

On Page No. 41 the project special provision entitled "Delay In Right Of Entry" has been added. Please void Page No. 41 in your proposal and staple the revised Page No. 41 thereto.

On Page No. 1 of the item sheets the following pay item quantity has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
16-013400000-E-240	Drainage Ditch Excavation	8,109 CY	8,638 CY

The Contractor's bid must be based on this revised pay item quantity. The contract will be prepared accordingly.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591


TELEPHONE: 919-707-6900
FAX: 919-250-4119

WEBSITE: www.NCDOT.GOV

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag

Attachments

cc: Mr. Ron Hancock, PE
Ms. Karen Fussell, PE
Ms. D. M. Barbour, PE
Mr. J. V. Barbour, PE
Mr. R.E. Davenport, PE
Ms. Lori Strickland
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Ms. Penny Higgins
Ms. Jaci Kincaid
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample

TABLE OF CONTENTS

COVER SHEET
PROPOSAL SHEET

PROJECT SPECIAL PROVISIONS

NOTICE TO BIDDERS (2 projects): 1

CONTRACT TIME AND LIQUIDATED DAMAGES: 2

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:..... 2

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES..... 3

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:..... 4

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:..... 4

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES:..... 5

INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES:..... 6

INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES:..... 7

INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES:..... 8

INTERMEDIATE CONTRACT TIME NUMBER 9 AND LIQUIDATED DAMAGES:..... 8

INTERMEDIATE CONTRACT TIME NUMBER 10 AND LIQUIDATED DAMAGES:..... 8

INTERMEDIATE CONTRACT TIME NUMBER 11 AND LIQUIDATED DAMAGES:..... 9

INTERMEDIATE CONTRACT TIME NUMBER 12 AND LIQUIDATED DAMAGES:..... 9

PERMANENT VEGETATION ESTABLISHMENT:..... 9

MAJOR CONTRACT ITEMS:..... 10

SPECIALTY ITEMS: 10

FUEL PRICE ADJUSTMENT: 11

PAYOUT SCHEDULE:..... 11

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:..... 12

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 12

CONTRACTOR'S LICENSE REQUIREMENTS: 27

SUBSURFACE INFORMATION:..... 27

LOCATING EXISTING UNDERGROUND UTILITIES: 27

RESOURCE CONSERVATION:..... 27

DOMESTIC STEEL: 28

PORTABLE CONCRETE BARRIER - (Partial Payments for Materials):..... 28

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials):..... 28

MAINTENANCE OF THE PROJECT:..... 29

COOPERATION BETWEEN CONTRACTORS:..... 29

TWELVE MONTH GUARANTEE: 30

OUTSOURCING OUTSIDE THE USA: 30

GIFTS FROM VENDORS AND CONTRACTORS: 31

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 31

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 37

EMPLOYMENT:..... 38

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:..... 38

FIELD OFFICE (Lump Sum):..... 39

DELAY IN RIGHT OF ENTRY: 41

ROADWAY 42

GEOTECHNICAL..... 89

Storage Facility for Test Equipment

Provide the field office with a storage facility, separate from the office for storage of test equipment, other than the nuclear gage. Provide a facility that has at least 64 square feet of floor space, is weatherproof, tightly floored and roofed, and has a tamper resistant key operated lock.

Miscellaneous Items

The field office shall also include the following:

1. A certification that the office is free of asbestos and other hazardous materials.
2. A broom, dust pan, mop and bucket, and general cleaning supplies.
3. Provide and maintain an all weather parking area for six vehicles, including graveled access to the paved surface.

Measurement and Payment

Payment at the contract lump sum bid price for *Field Office* will be full compensation for all work covered by this provision including but not limited to furnishing, erecting, maintaining, and removing the field office as outlined in this provision.

Installation and service fees for the telephone will be paid for by the Department.

Payment will be made under:

Pay Item	Pay Unit
Field Office	Lump Sum

DELAY IN RIGHT OF ENTRY:

(7-1-95)

108

SP1 G22 A

For R-2303C, the Contractor will not be allowed right of entry to the parcels listed below before **October 1, 2013** unless otherwise permitted by the Engineer.

<u>Parcel No.</u>	<u>Property Owner</u>
57	State of North Carolina

For R-2303D, the Contractor will not be allowed right of entry to the following parcels prior to the listed dates unless otherwise permitted by the Engineer.

<u>Parcel No.</u>	<u>Property Owner</u>	<u>Date</u>
091A	State of North Carolina	11-1-2013
110	Jeffrey D. Heath	9-15-2013
126	Trustees Sampson Com. College	11-1-2013
135	A. G. Thornton	9-15-2013
139	Go Gas Land, LLC	9-15-2013
170	Sampson-Bladen Oil Company	9-15-2013