



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

April 11, 2011

Addendum No. 2

RE: Contract ID C202757

WBS # 2CR.10741.9

Pitt County

NC-102 from Bridge #53 to the intersection with NC-43

April 19, 2011

To Whom It May Concern:

Reference is made to the Sketch Maps (plans) furnished to you on this project.

The following revision has been made to the Sketch Maps:

On Sheet No. 3 the Summary of Quantities has been revised to reflect the below described pay item quantity change and addition. Please void Sheet No. 3 in your plans and staple the revised Sheet No. 3 thereto.

On Page No.1 and 2 of the item sheets the following pay item quantity has been revised and a new pay item has been added.

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
2-0106000000-E-230	Borrow Excavation	784 CY	4,000 CY
18-2655000000-E-852	5" Monolithic Concrete Island (Keyed In)	NEW ITEM	60 SY

The Contractor's bid must include this new pay item. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE
Contract Officer

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128
FAX: 919-250-4119
WEBSITE: WWW.NCDOT.ORG

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

RAG/jag

Attachments

cc: Mr. Jon Nance, PE
Mr. Ron Hancock, PE
Mr. C. E. Lassiter, Jr., PE
Ms. D. M. Barbour, PE
Mr. J. V. Barbour, PE
Mr. Art McMillan, PE
Project File (2)

Mr. R.E. Davenport, PE
Ms. Natalie Roskam, PE
Mr. Larry Strickland
Mr. Ronnie Higgins
Ms. Lori Strickland
Ms. Penny Higgins