



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT McCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

September 10, 2013

Addendum No. 2

RE: Contract ID C203162

WBS # 34416.3.S2

State Funded

Sampson County (R-2303D) (Proposal No. 2)

NC-24 From SR-1303 (Mitchell Loop Road) To US-421/701 and
SR-1296 (Sunset Avenue)

September 17, 2013 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal form:

On Page No. 7 the project special provision entitled "Major Contract Items" has been revised. Please void Page No. 7 in your proposal and staple the revised Page No. 7 thereto.

On the item sheets the following pay item quantity has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
111-2647000000-E- 852	5" Monolithic Concrete Islands (Surface Mounted)	67,000 SY	7,400 SY

The Contractor's bid must be based on this revised pay item quantity. The contract will be prepared accordingly.


MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-8900
FAX: 919-250-4119
WEBSITE: www.ncdot.gov

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag

Attachments

cc:	Mr. Ron Hancock, PE	Mr. Ray Arnold, PE
	Ms. Karen Fussell, PE	Ms. Natalie Roskam, PE
	Ms. D. M. Barbour, PE	Ms. Penny Higgins
	Mr. J. V. Barbour, PE	Ms. Jaci Kincaid
	Mr. R.E. Davenport, PE	Mr. Ronnie Higgins
	Ms. Lori Strickland	Mr. Larry Strickland
	Project File (2)	Ms. Marsha Sample

The completion time for this intermediate contract time is the following **Monday at 9:00 A.M.** after the time of availability.

The liquidated damages are **One Thousand Two Hundred Fifty Dollars (\$1,250.00)** per 15 minute time period.

PERMANENT VEGETATION ESTABLISHMENT:

(2-16-12)

104

SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between initial vegetation planting and final project acceptance, perform all work necessary to establish 80% coverage of permanent vegetation within the project limits, as well as, in borrow and waste pits. This work shall include erosion control device maintenance and installation, repair seeding and mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be performed in accordance with the applicable section of the *2012 Standard Specifications*.

Once the Engineer has determined that 80% coverage of permanent vegetation has been established, the Contractor will be notified to remove the remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and shall correct any areas disturbed by operations performed in permanent vegetation establishment and the removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the project.

Payment for *Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control* will be made at contract unit prices for the affected items. Work required that is not represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the *2012 Standard Specifications*. No additional compensation will be made for maintenance and removal of temporary erosion control items.

MAJOR CONTRACT ITEMS:

(2-19-02)

104

SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the *2012 Standard Specifications*):

Line #	Description
70	Asphalt Concrete Intermediate Course, Type I19.0C
315	Borrow Excavation
340	Reinforced Concrete Deck Slab
	OR
70	Asphalt Concrete Intermediate Course, Type I19.0C
321	Borrow Excavation
322	Asphalt Concrete Base Course, Type B25.0C
340	Reinforced Concrete Deck Slab