



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

December 11, 2013

**Addendum No. 1**

RE: Contract ID C203163

WBS # 35501.3.D1

State Funded

**Brunswick County (R-3432)**

SR-1163 (Old Georgetown Road Extension) From SR-1184

(Ocean Isle Beach Road) To NC-179

**December 17, 2013 Letting**

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following revision has been made to the plans:

Sheet No. 3-A has been revised to correct the total quantity for 30" Class III RC Pipe and to provide locations for the pipe cleanout items. Please void Sheet No. 3-A in your plans and staple the revised Sheet No. 3-A thereto.

The following revisions have been made to the proposal form:

The Table of Contents has been revised to reflect the below noted special provision being added. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto.

On Page No. 32 the project special provision entitled "Note To Contractor" has been added. Please void Page No. 32 in your proposal and staple the revised Page No. 32 thereto.

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900  
FAX: 919-250-4119  
WEBSITE: [www.ncdot.gov](http://www.ncdot.gov)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610


On the item sheets the following pay items have been revised, added or deleted:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
005-0057000000-E-226	Undercut Excavation	3,950 CY	<b>DELETED</b>
005-0036000000-E-225	Undercut Excavation	<b>NEW ITEM</b>	3,950 CY
(Please note that the only change to this line item is to change from Section #226 to Section #225)			
019-0384000000-E-310	30" RC Pipe Culverts, Class III	428 LF	552 LF
156-1275000000-E-600	Prime Coat	988.75 GAL	14,535.5 GAL

The Contractor's bid must be based on this revised pay item section number and these revised pay item quantities. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag

**Attachments**

cc: Mr. Ron Hancock, PE	Mr. Ray Arnold, PE
Ms. Karen Fussell, PE	Ms. Natalie Roskam, PE
Ms. D. M. Barbour, PE	Ms. Penny Higgins
Mr. J. V. Barbour, PE	Ms. Jaci Kincaid
Mr. R.E. Davenport, PE	Mr. Ronnie Higgins
Ms. Lori Strickland	Ms. Marsha Sample
Project File (2)	

**TABLE OF CONTENTS**

**COVER SHEET  
PROPOSAL SHEET**

**PROJECT SPECIAL PROVISIONS**

CONTRACT TIME AND LIQUIDATED DAMAGES: ..... 1

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: ..... 1

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: ..... 2

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: ..... 3

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: ..... 3

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: ..... 3

INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES: ..... 3

INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES: ..... 4

INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES: ..... 4

PERMANENT VEGETATION ESTABLISHMENT:..... 4

MAJOR CONTRACT ITEMS: ..... 5

SPECIALTY ITEMS:..... 5

FUEL PRICE ADJUSTMENT:..... 6

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:..... 6

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:..... 7

SUBSURFACE INFORMATION:..... 21

LOCATING EXISTING UNDERGROUND UTILITIES:..... 21

RESOURCE CONSERVATION: ..... 22

DOMESTIC STEEL: ..... 22

MAINTENANCE OF THE PROJECT: ..... 22

TWELVE MONTH GUARANTEE:..... 23

OUTSOURCING OUTSIDE THE USA: ..... 24

GIFTS FROM VENDORS AND CONTRACTORS: ..... 24

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: ..... 25

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:..... 30

EMPLOYMENT:..... 32

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:..... 32

NOTE TO CONTRACTOR: ..... 32

ROADWAY..... 33

GEOTECHNICAL..... 53

TRAFFIC CONTROL ..... 55

UTILITY CONSTRUCTION..... 56

UTILITIES BY OTHERS..... 63

EROSION CONTROL ..... 64

**PERMITS** ..... R-1

**STANDARD SPECIAL PROVISIONS**

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS ..... 1  
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY ..... 2  
ERRATA..... 5  
PLANT AND PEST QUARANTINES ..... 7  
MINIMUM WAGES ..... 8  
ON-THE-JOB TRAINING..... 9

**PROPOSAL ITEM SHEET AND SIGNATURE SHEET**

ITEM SHEET(S) (TAN SHEETS)  
SIGNATURE SHEET (BID ACCEPTANCE BY DEPARTMENT)

**EMPLOYMENT:**

(11-15-11) (Rev. 1-17-12)

108, 102

SP1 G184

Revise the *2012 Standard Specifications* as follows:

**Page 1-20, Subarticle 102-15(O)**, delete and replace with the following:

**(O)** Failure to restrict a former Department employee as prohibited by Article 108-5.

**Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32**, delete all of line 32, the first sentence of the second paragraph and the first word of the second sentence of the second paragraph.

**STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:**

(9-18-12)

SP1 G185

Revise the *2012 Standard Specifications* as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

**NOTE TO CONTRACTOR:**

The Contractor’s attention is directed to the fact that on Parcel #8 and #9 there are large metal containers and piles of clearing debris (stumps etc.) and other debris within the right of way that will need to be removed as a part of Clearing and Grubbing on this project. All costs associated with the removal and satisfactory disposal of said materials shall be included in Grading- Lump Sum. As an aide to the Contractor an aerial shot of the area can be found at the following link: <http://gis.brunasco.net/gisweb/gis.aspx/> at parcel 2290001301 with the Orthos 2012 view.