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February 9, 2023 
 
 

Addendum No. 1 
RE: Contract # C204782 
WBS # 44847.3.2 
FEDERAL-AID NO. HSIP-0158(074) 
Hertford and Northampton Counties (W-5701B) 
US-158 FROM US-258/US-158 BUS TO NC-11 NEAR MURFREESBORO. 
 

February 21, 2023 Letting 
 

To Whom It May Concern: 
 

Reference is made to the proposal form furnished to you on this project. 
 
The following revisions have been made to the proposal.  
 

Page No. Revision 

Proposal Cover 
Note added that reads “Includes Addendum No. 1  
Dated 02-09-2023”.  

Table of Contents Revised to add “NOTE TO CONTRACTOR”. 

G-43 
The project special provision entitled NOTE TO 
CONTRACTOR has been added. 

R-2 
The project special provision entitled BORROW 
EXCAVATION (In Place or Truck Measurement) 
has been removed. 

R-2 
The project special provision entitled BORROW 
EXCAVATION (Truck Measurement) 
has been added. 

 
Please void the above listed Pages in your proposal and staple the revised Pages thereto.  
 
On the item sheets the following pay item revisions have been made: 
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C204782 (W-5701B)           Hertford and Northampton Counties 
       
 

Item Description Old Quantity New Quantity 

0121-0000400000-N-
801 

CONSTRUCTION 
SURVEYING 

NEW LUMP SUM 

    
 
The Contractor’s bid must include this pay item revision. 
 
The electronic bidding file has been updated to reflect this revision. Please download the 
Addendum File and follow the instructions for applying the addendum. Bid Express will 
not accept your bid unless the addendum has been applied. 
 
 
The contract will be prepared accordingly.  
  
 
 

Sincerely, 
 
 
 
 
 
Ronald E. Davenport, Jr., PE 
State Contract Officer 
 
 

RED/cms 
 
Attachments 
cc: Mr. Boyd Tharrington, PE  Mr. Forrest Dungan, PE 
 Mr. C. W. "Win" Bridgers, PE Ms. Jaci Kincaid 
 Mr. Jon Weathersbee, PE  Ms. Penny Higgins 

Mr. Ken Kennedy, PE   Ms. Lori Strickland   
 Project File (2)   Mr. Mike Gwyn 
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stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 
agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 
NOTE TO CONTRACTOR:   

NCDOT State Forces will be responsible for signal removal. 
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Shoulder Borrow.  If there is no pay item for Borrow Excavation or Shoulder Borrow, then the 
material will be paid for at the contract unit price for Unclassified Excavation.  The material used 
to fill the void created by the excavation of the shoulder and fill slope material will be made at the 
contract unit price for Unclassified Excavation, Borrow Excavation, or Shoulder Borrow, 
depending on the source of the material. 
 
Material generated from undercut excavation, unclassified excavation or clearing and grubbing 
operations that is placed directly on shoulders or slope areas, will not be measured separately for 
payment, as payment for the work requiring the excavation will be considered adequate 
compensation for depositing and grading the material on the shoulders or slopes. 
 
When undercut excavation is performed at the direction of the Engineer and the material excavated 
is found to be suitable for use as shoulder and fill slope material, and there is no area on the project 
currently prepared to receive the material generated by the undercut operation, the Contractor may 
construct a stockpile for use as borrow at a later date.  Payment for the material used from the 
stockpile will be made at the contract unit price for Borrow Excavation or Shoulder Borrow. 
 
When shoulder material is obtained from borrow sources or from stockpiled material, payment for 
the work of shoulder construction will be made at the contract unit price per cubic yard for Borrow 
Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or 
Section 560 of the 2018 Standard Specifications. 
 
BORROW EXCAVATION (Truck Measurement): 

(7-1-95) 230 SP2 R57 
 
The borrow material used on this project will be measured for payment by truck measurement as 
provided in Article 230-5 of the 2018 Standard Specifications. 
 
 MANUFACTURED QUARRY FINES IN EMBANKMENTS: 

(01-17-17) 235 SP02 R72 
 
Description 
This specification addresses the use of manufactured quarry fines that are not classified as select 
materials. The specification allows the Contractor an option, with the approval of the Engineer, to 
use manufactured quarry fines (MQFs) in embankments as a substitute for conventional borrow 
material. Furnish and place geotextile for pavement stabilization in accordance with the Geotextile 
for Pavement Stabilization special provision and detail.  Geotextile for pavement stabilization is 
required to prevent pavement cracking and provide separation between the subgrade and pavement 
section at embankment locations where manufactured quarry fines are utilized and as directed by 
the Engineer. 
Materials 
Manufactured Quarry Fines. 
Site specific approval of MQFs material will be required prior to beginning construction as detailed 
in the preconstruction requirements of this provision. 
 
The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested 

in accordance with AASHTO T-99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
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